

Tax ID #: _____

APT E-
PIN#: 85016B0156

Contract # 1 - General Construction Work

SCHEDULE B - M/WBE Utilization Plan

Part I: M/WBE Participation Goals

Part I to be completed by contracting agency

Contract Overview

APT E-Pin #	<u>85016B0156</u>	FMS Project ID#:	<u>CO277ELV2</u>
Project Title/Agency	<u>Court Square Courthouse Elevator Modernization and Upgrades</u>		
PIN #	<u>8502016CT0015C</u>		
Bid/Proposal Response Date:	<u>OCTOBER 12, 2016</u>		
Contracting Agency	<u>Department of Design and Construction</u>		
Agency Address	<u>30-30 Thomson Avenue</u>	City	<u>Long Island City</u> State <u>NY</u> Zip Code <u>11101</u>
Contact Person	<u>Norma Negrón</u>	Title	<u>MWBE Liaison & Compliance Analyst</u>
Telephone #	<u>(718) 391-1502</u>	Email	<u>negronn@ddc.nyc.gov</u>

Project Description *(attach additional pages if necessary)*

This Project consists of the modernization and upgrades of two passengers elevators located in the building to bring the elevator system up to local code. The two elevators have been problematic for many years and desperately need to be renovated. In general, the scope of work with this project includes: Cooling and heating of the elevator machine room. Hoistway venting and smoke detection to comply with local codes. Cab Flooring - Remove existing and provide new epoxy terrazzo for the two elevators. Cab Walls - Remove existing 1" thick plastic laminate panels and provide new 3/4" thick hardwork veneer core panels with wood edge strips for the two elevators. Cab Railing - Remove existing 1-1/2" thick wood slat railing and provide new 2" metal railing for the two elevators. Cab lighting - Remove existing marble 3'X4' light fixture (including acrylic lens and wood trim) and provide new 8" wide granite for the two elevators. Threshold - Remove existing marble (basement) or mosaic tile (1st - 4th floors) and provide new 8" wide granite for the elevators at 3LF/each/floor. Hoistway Enclosure - Remove existing wrought iron decorative panels at all 5 floors, remove existing paint and refinish all existing metals (322 SF/floor). Hoistway Enclosure - Install new metallic wall covering or zolatone polomyx (roll applied) high resistance coating behind existing wrought iron decorative panels at all 5 floors (161 SF/floor). Structural improvements that relate to the architectural, elevator, and HVAC scope of work. Electrical work to facilitate the installation of upgraded elevator equipment, including fire alarm tie-ins.

M/WBE Participation Goals for Services

Enter the percentage amount for each group or for an unspecified goal. Please note that there are no goals for Asian Americans in Professional Services

Prime Contract Industry: Construction

Group	Percentage
<u>Unspecified *</u>	<u>16 %</u>
or	
Black American	<u>Unspecified %</u>
Hispanic American	<u>Unspecified %</u>
Asian American	<u>Unspecified %</u>
Women	<u>Unspecified %</u>
Total Participation Goals	16 %

Line 1

* Note: For this procurement, individual ethnicity and gender goals are not specified. The Total Participation Goals for construction contracts may be met by using Black American, Hispanic American, Asian American or Women certified firms or any combination of such firms.